MAINTENANCE OF TRAFFIC GENERAL NOTES
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THE MAINTENANCE OF TRAFFIC CONTROL (MOT) PLANS SHALL SERVE AS A GUIDE FOR SAFE DIVERSION OF TRAFFIC
DURING EXECUTION OF THIS CONTRACT. HOWEVER, THE CONTRACTOR MAY MODIFY THE MOT PLANS TO MEET
CONSTRUCTION NEEDS BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CHANGES TO THE MOT
PLANS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.

THE ENGINEER SHALL BE INFORMED 48 HOURS IN ADVANCE OF ANY CHANGE TO THE MOT PLANS.

ALL EXISTING PAVEMENT MARKINGS IN CONFLICT WITH THE MAINTENANCE OF TRAFFIC STRIPING SHALL BE REMOVED.
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE PER SQUARE FOOT, "“PAVEMENT MARKING REMOVAL’.

THE CONTRACTOR SHALL REMOVE ALL TEMPORARY PAVEMENT MARKING TAPE WHICH CONFLICTS WITH THE NEXT STAGE
OR FINAL STRIPING. REMOVAL OF TEMPORARY PAVEMENT MARKING TAPE WILL BE PAID FOR AT THE CONTRACT UNIT
PRICE PER SQUARE FOOT, "“WORK ZONE PAVEMENT MARKING REMOVAL”.

ALL TRAFFIC CONTROL DEVICES USED FOR THE MAINTENANCE OF TRAFFIC, AS DETAILED ON THE PLANS, OR HIGHWAY
STANDARD SHALL BE REFLECTORIZED PRIOR TO INSTALLATION AND CLEANED AS SPECIFIED IN MAINTENANCE OF
TRAFFIC SPECIAL PROVISIONS OR AS DIRECTED BY THE ENGINEER.

ALL DRUMS, VERTICAL PANELS AND BARRICADES ADJACENT TO THE EDGE OF TRAVELED WAY SHALL BE EQUIPPED WITH
STEADY-BURNING LIGHTS.

ALL EXISTING SIGNS WITHIN THE LIMITS OF MAINTENANCE OF TRAFFIC WHICH ARE OBSCURED BY OR OTHERWISE
INTERFERED WITH BY THE CONSTRUCTION OPERATIONS AND MAINTENANCE OF TRAFFIC, SHALL BE COVERED OR
REMOVED BY THE CONTRACTOR UNLESS SPECIFIED IN THE PLANS OR WHEN DIRECTED BY THE ENGINEER. THIS WORK
SHALL BE IN ACCORDANCE WITH ARTICLE 107.25 OF THE IDOT STANDARD SPECIFICATIONS.

TEMPORARY, OFF-PEAK HOUR LANE CLOSURES MUST BE REQUESTED THROUGH THE ENGINEER AND AS SPECIFIED IN THE
SPECIAL PROVISIONS, WHEN OFF-PEAK HOUR OR WEEKEND LANE CLOSURES ARE REQUIRED, A PORTABLE CHANGEABLE
MESSAGE SIGN SHALL BE INSTALLED ONE WEEK PRIOR TO THE CLOSURE. THE MESSAGE SIGN WORDING AND LOCATION
WILL BE DETERMINED BY THE ENGINEER.

THE CONTRACTOR SHALL PLACE A CHANGEABLE MESSAGE SIGN AT EACH END OF THE PROJECT AND/OR AS DIRECTED
BY THE ENGINEER TO INFORM MOTORISTS OF UPCOMING CONSTRUCTION ACTIVITIES. THE MESSAGE SIGNS WITH THE
APPROPRIATE INFORMATION SHALL BE IN PLACED TWO WEEKS BEFORE START OF CONSTRUCTION ACTIVITY. THIS WORK
IS TO BE PAID FOR AT THE CONTRACT UNIT PRICE PER CALENDAR MONTH, "“CHANGEABLE MESSAGE SIGN”.

ALL TEMPORARY INFORMATION SIGNS SHALL BE PAID FOR SEPARATELY AT THE CONTRACT UNIT PRICE PER SQUARE
FOOT FOR “TEMPORARY INFORMATION SIGNING”.

FOR ADDITIONAL BRIDGE CONSTRUCTION STAGING INFORMATION, SEE STRUCTURAL PLANS.

SUGGESTED CONSTRUCTION SEQUENCING

PRESTAGE

CONSTRUCTION:
REMOVE EXISTING CURB & GUTTER AND MEDIAN SURFACE, CONSTRUCT TEMPORARY BITUMINOUS PAVEMENT.

IMPLEMENT STAGE 1 MOT PAVEMENT MARKING AND TRAFFIC CONTROL
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MAINTENANCE OF TRAFFIC: A

UTILIZE STANDARDS T701431-05, 701426-03 AND 701601"06.\))
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STAGE 1

CONSTRUCTION:
WESTBOUND LANES: REMOVE BITUMINOUS OVERLAY, HYDROSCARIFY CONCRETE SLAB SURFACE & FULL DEPTH SLAB
REPAIRS. PLACE LATEX CONCRETE OVERLAY AND PERFORM SUBSTRUCTURE REPAIRS.

MAINTENANCE OF TRAFFIC:

UTILIZE MAINTENANCE OF TRAFFIC DETAILS IN THE PLANS AND STANDARQQ?3;££YSETVW
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STAGE 2

CONSTRUCTION:

EASTBOUND LANES: REMOVE BITUMINOUS OVERLAY, HYDROSCARIFY CONCRETE SLAB SURFACE & FULL DEPTH SLAB
REPAIRS. PLACE LATEX CONCRETE OVERLAY. REMOVE CONCRETE FOR ELIMINATION OF EXPANSION JOINT AND PERFORM
SUBSTRUCTURE REPAIRS.

MAINTENANCE OF TRAFFIC:
UTILIZE MAINTENANCE OF TRAFFIC DETAILS IN THE PLANS AND STANDARE(’%%

STAGE 3

CONSTRUCTION:
CONSTRUCT NEW CURB & GUTTER, MEDIAN SURFACE AND DRAINAGE INLETS. PLACE FINAL PAVEMENT MARKINGS AND
RAISED REFLECTIVE MARKERS.

MAINTENANCE OF TRAFFIC: A
UTILIZE STANDARDS 701431-05 AND 7014_’23;9?))
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